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Bill of quantity

Short term Tender Notice No.- 12/09-10/E.E. Dt. 05.03.2010 (Lot No.1)
Date of Opening. 16.03.2010

Name of work. Supply of pea gravel



SI.No. | Description of work Quantity | Unit Tender Rate/ Unit

In figures | In words
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Executive Engineer, Signature of Contractor
Tubewell Construction Div.,Agra.

Bill of quantity

Short termTender Notice No.- 12/09-10/E.E. Dt. 05.03.2010 (Lot No.2)

Date of Opening. 16.03.2010
Name of work. Supply of pea gravel
SI.No. | Description of work Quantity | Unit Tender Rate/ Unit

In figures | In words
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Executive Engineer, Signature of Contractor

Tubewell Construction Div.,Agra.
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[.D FORM NO. 111

CONDITION OF CONTRACT

Clausel — The person or person whose tender is accepted (herein after called the
“Contractor”) shall within one week after his or their to tender has been accepted, deposit
with the Government of Uttar Pradesh (herein after called the “Government”) either in cash
or in securities as provided in paragraph 614 and 615 of the Financial Hand book, volume
VI such sum as will with the earnest money deposited with the tender amount to Rupees
......................... and where any security so deposited is not payable to bearer the
contractor shall endorse or transfer it to the said Government in such a manner that the
sum represented by it can be realised without the or assistance of the contractor. The
contractor shall also permit Government at the time of making any payment to him for work
done under the contract to deduct ............... percent of all money so payable on account
of security deposit until deduction along with the sum already deposited as earnest money
to be adjusted in the last deductions will amount:-

i) In the case of works estimated to cost upto Rs. 1,00,000/- to 10 % of the estimated
cost.

i) In the case of works estimated to cost more than Rs. 1,00,000/- & upto Rs. 2,00,000/-
to 10 % on the first Rs. 10,000/- & 7% % on the balance and,

iii) In the case of works estimated to cost more than Rs. 2,00,000/- to 10 % on the first
Rs. 1,00,000/- , 7% % on the next Rs. 1,00,000/- and 5 % on the balance unless he
is/they are exempted from payment of security deposit if individual case or has/have
deposited the out of the security at the rate of fixed Deposit or Guarantee Bonds of
any scheduled Bank in India.
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delay

(G.O. No. 5479/Sa Kha/81 — 23 1 -3/81/ N- 79 Dt. 5-1-82)

If the security is furnished in the form of guarantee bonds the contractor undertakes to
renew or to furnish fresh guarantee to cover the period of time extension if any, and failure
on his part to do so shall be construed as a breach of his contract and without prejudice to
any other remedy provided in there conditions the Engineer in-charge shall have right to
withheld the payment and the entire security amount any moneys becoming payable to the
contractor or the amount of security money shall if not withheld on account of breach of
contract it be refunded after ................ months of the date of completion of the work or
after payment of the final bill which ever is later subject to the condition that in case of the
building work of the first rainy season comprising of months of June , July, August and
September is not fully covered within the period of ................ month mentioned above the
amount of security money will not be with held on account of breach of contract be
refunded after the expiry of the first rainy season comprising of the months mentioned
above or after the payment of the final bill which ever is later.

Provided that in case the payment of the final bill is not made within ............ months of the
completion of the work 75% of the amount of the security money can be refunded with the
prior approval of the authority next higher to the person accepting the contract on behalf of
the Government.

All compensation or other sums of money payable by the contractor may be deducted from
or realised by the sale of a sufficient part of his security deposit, or from the interest arising
there from or from any sums which may be due or may become due to the contractor by
Government or on account whatsoever and the event of his security deposit being reduced
by reason of any such deduction or sale as aforesaid, the contractor shall within 10 days
thereafter make good in cash or Government securities endorsed as aforesaid any sums
which may have been deducted from or raised by sale of security deposit or any part there
of.

Without prejudice to any other remedy provided by law the Government may recover
all dues hereunder from the contractor as arrears of land revenue (G.O. No. A -2-2242/X-
83-17-(5)/71Dt. 23-12-83.)

EXPLANATION :- For the purpose of this clause if the work is under this contract
includes construction, reconstruction or repair of any structure having roof over it, the whole
work will be classed as building work.

Clause 2-A- Time is the essence to the contract. The contractor shall commence and
shall complete the work covered by the tender on the dates fixed by the Executive Engineer
for the commencement and completion of such work and shall in the interval between those
dates keep the work up to the schedule of quantities and dates shown in the Progress
Statement to be signed by the contractor and attached to the tender. If the work falls in
arrears of the Progress Statement either in quantity or in time, then for every day that the
work is so in arrears the contractor shall be liable to pay as compensation an amount equal
to one percent or. Such smaller amount as the Executive Engineer (whose decision in
writing shall be final) may decide, on the estimated cost of the whole work: Provided always
that the entire amount of compensation to be paid under the provisions of this clause shall
not exceed ten per cent of the estimated cost of the work as shown in the tender.

[Clause 2-B: To be used instead of 2-A when the letter is from the nature of work
impracticable.]

[Clause 2-B: To be used instead of 2-A when the latter is failed to complete the work within
the period specified in the tender. Such period shall be reckoned from the date on which
the order to commence work is given, to the contractor. The contractor shall at all times
during such period proceed with the work with due diligence and he shall pay as
compensation an amount equal to one percent or such smaller amount as the .................
Engineer (whose decision in writing shall be final) may decide on the amount of the
estimated cost of the whole work as shown in the tender for every day the work remains
uncommenced, or unfinished after the proper dates. And further, in order to ensure good
progress during the execution of the work the contractor shall be bound in all cases in
which the time allowed of any work exceeds one month to complete one-fourth of the value
or quantity (asthe ......................... Engineer may determine) of the whole of the work
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before one-fourth of the whole-time allowed under the contract elapsed; one half of the
value or quantity (asthe ...................... Engineer may determine) of the work-before one-
half of such time has elapsed; and three-fourths of the value or quantity (as the
....................... Engineer may determine) of this work before three-fourths of such time
has elapsed. If the contractor fails to comply with this condition he shall be liable to pay as
compensation as amount equal to one percent or such smaller amount as the
................... Engineer (whose decision in writing shall be final) may decide on the said
estimated cost of the whole work for the every day that the quantity of work remains
incomplete. Provided always that the entire amount of the compensation to be paid under
the provisions of this clause shall not exceed ten percent on the estimated cost of the work
as shown in the tender.

Clause 3 — (i) In any case in which under any clause or clause of his contract the
contractor shall have rendered himself liable to pay compensation amounting to the whole
of his security deposit (whether paid in one sum or deducted by installments) the
................................. Engineer shall have power to adopt such of the following courses
as he may deem best.

(a) He may rescind the contract by giving the contractor notice of rescission signed by
the Executive Engineer and may then take the whole of the contractor’s security deposit for
the use Government as compensation for the loss caused by the contractor’s default.

(b) He may, after giving the contractor...................c..coooe. day’s notice in writing of
his intention to do so, measure up the work done by the contractor and then employ and
pay labourers and supply or procure materials and carry out all or any part of the work
himself on behalf of Government debiting the contractor with the actual cost and crediting
him at the contract rates with the value of the work so done, and may postpone till
completion of the work so taken over assessment of the compensation to be paid by the
contractor. If any work is taken over by the ..................co e, Engineer the certificate
in writing of the Executive Engineer or of the Sub-Divisional Officer as to its cost and value
shall be final and conclusive against the contractor.

(c) He may, after giving the contractor.......................... day’s notice in writing of his
intention to do so, measure up the work done by the contractor, take the work out of his
hands and give a contract for its completion to another contractor and may postpone till the
completion of the work the assessment of the compensation to be paid by the original
contractor. Ifthe.......................onl Engineer elects to give the completion of the work
to another contractor the original contractor shall pay any expenses which may be incurred
in excess of the sum which would have been paid to him if the whole work had been carried
out by him; and a certificate in writing of the Executive Engineer or of the Sub-Divisional
Officer shall be final and conclusive as against the original contractor as to the amount of
any such expenses.

@iy fthe ..., Engineer does not desire to do so the work, the contractor
shall not be entitled to compensation for any loss sustained by reason of his having
purchased or procured any materials, or entered into any engagements, or made any
advances on account of or with a view to execution of the work or the performance of the
contract; and shall not be entitled to recover or be paid or be giving credit for any sum for
any work therefore actually performed by him under this contract, unless and until the
Executive Engineer or the Sub-Divisional Officer acting under his order shall have certified
in writing the performance of such work and the value thereof the contractor shall have
only be entitled to be paid the value as so certified.

(iii) If upon any 0CCAaSION the..........oiuiiiiiiiiee e e Engineer abstains
from exercising the powers given to him by this clause such abstention shall not prevent
him from exercising such powers upon a subsequent occasion if the contractor again
makes default; nor shall such abstention absolve the contractor from liability to pay
compensation for any default which he may have made.
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Clause 4 — If the..........co oo, Engineer exercise any of the powers given to
him by clause 3 he may, if he so desires take possession of all or any of tools, plant
materials and stores in or upon the work or the side thereof and belonging to the contractor
or procured by him and intended to be used for the execution of the work or any part
thereof, and pay or allow the contractor for the same at the contract rate, or in the case of
these not being applicable, at current market rates to be certified by the Executive
Engineer, whose certificate thereof shall be final, and if the.............................. Engineer
dose not desire to do so, the work’s foreman or other authorized agent, required him to
remove such tools, plant, materials or stores from the premises (within a time to be
specified in such notice); and if the contractor fails to comply with any such requisition, the
Executive Engineer may remove them at the contractor's expense and at his risk in all
respects, by auction or private sale and the amount or the proceeds and the expenses of
any such sale shall be final and conclusive against the contractor.

Clause 5 — If the contractor desires an extension of the time for completion of the work on
the ground of any unavoidable hindrance to its execution having arisen, he shall apply in
writing to the.................. Engineer within 30 days the existence of such hindrance first
becomes known to the....................o L. Engineer shall if in his opinion (which shall be
final) reasonable grounds be shown there for, authorize such extension of time as may, in
his opinion be necessary or proper.

Clause 6 — On completion of the work the contractor shall send a registered notice to the
Sub-Divisional official (thereafter called Engineer-in-charge) giving the date of completion
and also send a copy of such notice to the Executive Engineer, and shall request the
Engineer-in-charge to give him a certificate of completion. No such certificate will be given
nor shall the work be considered to be complete until the contractor has removed from the
premises on which the work has been executed all scaffolding, surplus materials and
rubbish, and cleaned all wood-work, door, windows walls floor or other part of any building
in, upon and about which the work has been executed or of which he may have had
possession for the purpose of execution there of, and , if the contractor fails to do so on or
before the date fixed for completion of work the Engineer-in-charge may do so, and may
sell such scaffolding and materials as have not been removed by the contractor and the
contractor shall forthwith pay all expenses so incurred and shall have no claim in respect of
any such scaffolding, surplus materials as aforesaid except for any sum actually realized by
the sale thereof. On completion the work shall be measured by the Engineer-in-charge,
whose measurements shall be binding and conclusive against the contractor.

Clause 7- In the case of work estimated to cost more than rupees one thousand, the
contractor shall, on submitting the bill thereof be entitled to receive a monthly payment
proportionate to the part thereof then approved for such purpose by the Engineer-in-
charge, whose certificate of approval and passing of the sum so payable shall be final and
conclusive against the contractor. But any such payment will only be made as advances to
be credited to Government in the final settlement of accounts, with the contractor and not
as payment for work completed and passed, and the making of any such payment shall not
either preclude the Executive Engineer or Sub-Divisional Officer from requiring the
contractor to remove or reconstruct or re-erect any work on the ground that such work is
bad, unsound, imperfect or unskilled or prevent Government from enforcing any claim
against the contractor on account of any default by him or conclude, determine or affect in
any way the powers of the Engineer-in-charge under these conditions or any of them as to
final settlement and adjustment of the accounts or otherwise or in any other way vary or
affect the contractor. The Engineer-in-charge’s certificate of the measurement and or the
total amount payable for the work shall be final and binding on all parties.

Clause 8- If the contractor abandones, or is unable to complete the work, the ...............
Engineer may certify in writing the value of the work done by the contractor to wards the
completion of the contract. Such a certificate shall be final and conclusive against the
contractor and he will not be paid more than the value of such work as so certified
irrespective of the contract rates.

Clause 9- When the estimate on which a tender is made includes lump sum in respect of
parts of the work, the contractor shall be entitled to payment in respect of the items of work
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involved, or the part of the work in question at the same rates as are payable under this
contract for other such items of work, unless the part of the work in question is not in the
opinion of the Engineer-in-charge, capable of measurements in which case the Engineer-
in-charge may pay such lump sum as he may determine to be the value thereof, and the
certificate in writing of the Engineer-in-charge shall be final and conclusive against the
contractor as to the basis upon which payment is to be made in such cases and as the
amount to be paid.

Clause 10- Every month on or before a date to fixed by the Engineer-in-charge the
contractor shall if so required, submit a bill for all works executed by him during the
previous month and the Engineer-in-charge shall take or cause to be taken all
measurement necessary for checking the contractor's bill and adjusting his claim as
speedily as possible. If the contractor does not submit his bill within the time so fixed, the
Engineer-in-charge may after giving the contractor ..................... day’s notice in writing
measure or depute some one to measure such work in the presence of the contractor
whose signature on the list of measurements shall be sufficient authority to the Engineer-in-
charge to draw up, a bill based on such measurements and any bill so drawn up shall be
binding on the contractor. If the contractor fails to attend when such measurement are
taken, such measurements shall be binding on him, and if he attends but refuses to sign
the list of measurement the matter shall be referred to immediate superior of the Engineer-
in-charge whose decision shall be binding on the contractor.

Clause 11- The contractor shall submit, all bills on the printed form which will be supplied
to him at the office of the Engineer-in-charge and all items in such bills shall be charged at
the rates specicified in the tender or in the case of any extra work ordered in pursuance of
these conditions, and not mentioned or provided for in the tender, at the rates hereinafter
provided for such work.

Clause 12- If the specification or the estimate of the work provides for the use of any
special description of materials to be supplied from the Engineer-in-charge’s stores, or if it
is required that the contractor shall use certain stores to be provided by the Engineer-in-
charge (such materials and stores and the prices to be charged there for as hereinafter
mentioned being so far as practicable and for the convenience of the contractor specified in
the schedule hereto annexed but not so as in any way to control the meaning or effect of
this contract), the contractor shall be supplied with such materials and stores as may from
time be required by him for purpose of the contract but only for such purpose and he shall
pay for the same at the rates specified in the said schedule or if no rates are specified at
cost price as defined in clause 13 thereof.

All material so supplied to the contractor will become the property of the contractor, but
shall not on any account be removed from the site of the work until the whole work is
certified to be completed by the Executive Engineer, except with the written permission of
the Executive Engineer, and shall at all times be open to inspection by the Execution
Engineer, shall, however, have the option to take over any such materials, if unused at the
time of completion or termination of the contract at the specified issue rate, or the current
market rates whichever is less.

Clause 13 - All articles required by the contractor for the construction of the work and
which be contractor is to supply himself, shall be obtained by the contractor from the firms
which the Director of Industries has made arrangements and if for the supply of any articles
no such arrangements have been made, any such articles supplied by the contractor shall
conform 10 such specifications and/or tests, if any, as may be prescribed by the Director of
Industries in consultation with the consuming department.

Clause 14 - The contractor shall obtain from the stores of the Engineer-in-charge, all such
imported stores or materials as may be required in any considerable quantity for the work
or' any part thereof or for making up articles required therefore or in connection therewith.
The value of such stores and articles as may be supplied to the contractor by the Engineer-
in-charge will be debited to the contractor in his account at the rates shown in the schedule
attached to the contract and if they are not entered in the schedule they will be debited at
the cost price, which for the purposes of this contract shall include the cost of carriage and
all other expenses whatever which shall have been incurred in obtaining delivery for the
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same at the stores aforesaid. The Executive Engineer may issue materials to a contractor
from existing stock if he asked for any excess of those entere in the schedule. In such
cases the price charged will be the stock rate or the market rate whichever is greater.
Clause 15 - The contractor shall execute the whole and every part of the work in the most
substantial and workmanlike manner and in every respect in strict accordance with the
specification both as regards materials and otherwise. The contractor shall also conform
exactly, fully and faithfully to the design, drawings and. instructions in writing elating to the
work signed by the Engineer-in-ch8rge and lodged in his office, and the contractor shall be
entitled to inspect the same during office hours and may at his own expense have copies of
the specifications, and of all such designs, drawings and instructions as aforesaid made for
his own use.

Clause 16 - The Engineer-in-charge shall have power to make such alteration or additions
to, the original specifications, drawings, designs and instructions as may appear to him to
be necessary or advisable during the progress of the work, and the contractor shall be
bound to carry out the work in accordance with any instructions which, may be given to him
in writing signed by the Engineer-in-Charge, and such alteration shall not invalidate the
contract; and any additional work which the contractor may be so directed to do shall be
carried out by the contractor on the same conditions in all respects on which he agreed to
do the main work, and at the same rates as are specified in the tender for the main work.
The time for completion of the work shall be extended in the proportion that additional work
bears to. the original contract work and the certificate of the Engineer-in-charge shall be
conclusive as to such proportions. If the additional work includes any items for which no
rate is specified hereunder, then the contractor shall carry out the work at the rate entered
in the schedule of Rates of the District but if the schedule does not contain any rate for
such work, then the contractor shall not begin such work until a rate in respect of such work
has been settled by mutual agreement between. him and the Engineer-in-charge with the
approval of the officer accepting the contract, and if they are unable to agree upon a rate
within two weeks from the date when the contractor received the' order, the Engineer-in--
charge may by a notice in writing cancel the order for such work and carry it out in such
manner as he may think best. In the event of a dispute, the decision of the Superintending
Engineer shall be final and binding on the contractor.

Clause 17 - The Executive Engineer acting on the written orders of his immediate superior
may at any time by notice in writing to the contractor either stop the work all together or
reduce it or cut it down. If the work is stopped altogether, the contractor will only be paid for
work done and expenses legitimately incurred by him on or preparation for the execution of
the work is stopped the date on which such notice is received by him. Such expenses shall
be assessed by the Executive Engineer, whose decision shall be final and binding on the
contractor. If the work, is cut down the contractor will be paid for the work as so cut down
but in neither case will he be paid any compensation whatsoever for the loss of profit which
he might have made if he had been allowed to complete all the work included in the tender.
Clause 18 - If the Engineer-in-charge is satisfied that the construction of any part of the
work is faulty or that materials used in the same are inferior to those for which the
specification provides or that any materials or articles provided by the contractor are not in
accordance with the contract, he may notwithstanding that such work materials or articles
may have been passed, certified or paid for, serve the contractor with notice in writing
specifying the work, materials or articles of which he complaints and requiring the
contractor to remedy such defects or to replace such materials or articles within a specified
period of time.

If the contractor fails to comply in all respects with the requirements of any such notice
within ten days after the expiration of the period specified in that notice, the Engineer-in-
charge may himself remedy such defects, or as the case may be replace such materials or
articles, and contractor shall pay all expenses incurred by the Engineer-in-charge in so
doing and the certificate in writing of the Engineer-in-charge as to the amount of any such
expenses shall be final and binding upon the contractor.

Clause 19 - All works under or in course of execution or executed purpose of the contract
shall at all times be open for inspection and supervision by the Engineer charge and his
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subordinates and the contractor shall at all times during the usual working hours, and on
any other occasion of which he shall have had reasonable notice, either himself be present
to receive orders and instructions, or have responsible agent duly accredited in writing
present for that purpose. Orders given to any such agent have the same effect as order
given to the contractor himself.

Clause 19 - A - No labourer below the age of 12 years Shall be employed on the work.
Clause 19 - B - The contractor shall pay to his labourers a fair wage.

Clause 19 - C - The contractor before h~ commences work Shall (a) post in conspicuous
place on the work a notice giving the rates of wages have been certified as fair by the
Executive Engineer, and (b) Send the copy of the notice to the Executive Engineer.

Clause 19 - D - The contractor shall be bound and shall be responsible to comply with the
provisions of the labour laws in force in State of Uttar Pradesh including the minimum
wages Act or any enactment in super session, extension or modification thereof which may
be passed at any time or from time to time by a competitive legislative body and may have
effect in the State of Uttar Pradesh and the Rules and Regulations made there under or
any amendments or modifications thereof for the time being in force. All expenses in
connection with the compliance of such laws and roles shall be borne by the contractor,
and the contractor shall neither demand nor claim shall be entitled to any additional
payment for the reason that he failed to take into account any such expenses in his tender
or that any subsequent amendments in such laws or roles have changed basis on which he
worked out such expenses while submitting his tender.

In every case in which by which of the provisions of the labour laws in force in the State of
Uttar Pradesh and the' roles and regulations made there under, the Government is obliged
to pay any sum in the execution of the work. Government will recover from the contractor
the amount so paid; and without prejudice to other rights of the Government, the
Government shall be at liberty to recover such amount or any part thereof by deducting it
either from the security money deposited by the contractor or to his credit under clause | of
these conditions or from any other sum due by Government to the contractor whether
under this contract or otherwise.

Clause 20 - In order that the work may be measured and the correct dimensions thereon
taken, the contractor shall not cover up any part of the same or otherwise place it beyond
reach of measurement until he has either obtained the consent in writing of the Engineer-in-
charge or his subordinate -in-charge of the work or until he has given to the Engineer-in-
charge or such subordinate five day's notice in writing that the work is ready for
measurement. If the contractor covers up any work or places it beyond reach of the
measurement without such consent and before the expiration of the period of such notice,
the contractor shall either, as he may elect strip such work at his own expense in order that
if may be measured or shall forfeit the price of such work and of the materials used in its
construction.* Vide G.O. no. 1381-1BD-50/XXIII-IB-89-B-W, dated May 26, 1950.

Clause 21 - All works to be executed under the contract shall be executed under the
direction and subject to the approval in all respect of the Engineer-in-charge for the time
being who shall be entitled to direct at what point or points and in what manner they are to
be commenced, and from time to time carried on.

Clause 22 - Execpt where otherwise specified in the contract the decision of the
...................................... Engineer for the time being shall be final, conclusive and binding
on all parties to the contract upon all questions relating to the meeting of the specifications,
designs, drawings and instructions hereinbefore mentioned. The decision of such Engineer
as to the quality of workmanship or materials used on the work, or as to any other question.
Claim, right matter or thing whatsoever in any way arising out of or relating to the contract
design, drawing, specification, estimates, instructions, order of these conditions or
otherwise concerning the works or the execution of failure to execute the same whether
arising during the progress of the work or after the completion or abndonement of the
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contract by the contractor, shall also be final and conclusive and binding on the contractor.

Clause 23 - If the contractor or his work people or servants shall break. deface, injure or
destroy any part of a building in which they may be working, or any building, road, fence,
enclosure or grass land or cultivated ground contiguous to the premises on which the work
or any part of it is being executed or if any damage shall happen to the work while in
progress from any cause due to the negligence of responsibility (the decision of the
Executive Engineer shall be final the contractor shall at his own expense make good such
damage or in default the Engineer-in-charge may cause the same to be made good and the
contractor. shall pay any expense so incurred and the certificate of the Engineer-in-charge
as to the amount of such expenses shall be final and binding on the contractor.

Clause 24 - The contractor shall supply at his own cost all materials (except such, special
materials if any as may in accordance with the contractor be supplied from the Engineer-in-
charge's stores), plant, tools, appliance, implements, ladders, cordage, tackle, scaffolding
and temporary works requisite or proper for the proper execution of the work whether
original. Altered or substituted and whether included in the specification or other documents
forming part of the contract or referred to in these conditions or not or which may be
necessary for the purpose of satisfying or complying with the requirements of the Engineer-
in-charge as to any matter as to which under these conditions he is entitled to be satisfied
or which he is entitled to require and shall pay for the carriage of all such things to and from
the work. The contractor shall also supply without charge workmen with the means and
materials necessary for the purpose of setting out of works and for counting weighing and
assisting in the measurement or examination of the work or materials at any time. If the
contractor fails to do so the same may be provided by the Engineer-in-charge and the
contractor shall pay the cost of the same as certified by the Engineer-in-charge, whose
certificate shall be final. The contractor shall also provide all necessary fencing and lights
required to protect the public from accident and shall bear the expenses of defence of
every suit, action or other proceedings at law that may be brought by any person for injury
sustained owing to neglect of the above precautions, and shall also pay any damages and
costs which may be awarded in any such suit action or proceedings to any such person, or
which may with the consent of the contractor be paid to compromise any claim by any Such
person.

Clause 25 - The contractor shall not employ female labour in the execution of the work or
any part thereof within the limits of a cantonment.

Clause 26 - The contractor shall not assign or sub-let the contract without the written
approval of the Engineer and if she contractor does or attempts so to do or
becomes insolvent or commences any insolvency proceedings or makes attempts to make
any composition with his creditors, or if he or any of his servants or agents either directly or
indirectly, gives, offers or promises any bribe, gratuity, gift, loan, perquisite. reward or
advantage pecuniary or otherwise to any public officer or person in the employ of the
Government in any way relating to his office or employments, or if any such officer or shall
become in any way directly or indirectly interested in the contract without having first
obtained the permission in writing of the Government, the

Engineer may thereupon by notice in writing rescind the contract. and the security deposit
of the contractor shall thereupon stand forfeited and be absolutely at the disposal of the
Government and the same consequences shall ensure as if the contract had been
rescinded under clause 2 here or, and in addition the contractor shall not be entitled to
recover or be paid for any work there for actually performed under the contract.

Clause 27 - Any sum payable by the contractor as compensation under any of these
conditions shall be deemed to be reasonable compensation for the act or default in respect
of which the same becomes payable without proof of the actual amount of damage or loss
sustained.

Clause 28 - In the case of a tender by partners, the contractor shall state the name of the
members of the firm and shall notify to the Engineer-in-charge any change in the
constitution of the firm as soon as suet change occurs.
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Clause 29 - In the a case of any class of work for which there is no such specification as is
mentioned in the rule I, such work shall be carried out in accordance with the district
specification, and if there is no district specification, the work shall be carried out in all
respects in accordance with instructions and requirements of the Engineer-in-charge.

Clause 30 - In these conditions unless there is something in the subject or context
repugnant to such an interpretation , the expression ‘works' mean the work to be done or
executed under the contract or whether such work is permanent or temporary and whether
it is original, altered, substituted or additional.

Clause 31 - The additions and deductions on account of the percentage referred to at page
3 of the accepted tender will be calculated on the gross, and not the net amounts of the
bills for the work done,

Clause 32 - (1) In every case in which by virtue of the provisions of section 12, sub-section
(1) of the Workmen's Compensation Act. 1932, Government is obliged to pay
compensation to a workman employed by the contractor or by any sub-contractor from him
in execution of the work Government will recover from the contractor the amount of the
compensation so paid; and without prejudice to the rights of the Government under section
12, sub-section (2) of the said Act, Government shall be at liberty to recover such amount
or any part thereof by deducting it either from the security money deposited by the
contractor or to his credit under clause | of these conditions or from any other sum due by
the Government to the contractor whether under this contract or otherwise.

(2) Government shall not be bound to contest any claim made against it under section 12.
sub-section (1) of the said Act, except on the written request of the contractor and upon his
giving to the Government full security for all costs for which Government might become
liable in consequence of contesting the claim.

Clause 33 - Notwithstanding anything stipulated m the aforesaid clauses. Government
shall have power to retain any sum due to the contractor(s) and set off all claims against
him (them) whether arising out of the particular contract or out of any other transaction or
contract held by him (them) alone or in partnership with others.

Clause 34 - All disputes in respect of this contract arising between Contractor and the
Department will be put to the Superintending Engineer ............ccccooiiiiiiiiiieennnannnn. and his
decision shall be final and legally binding on both parties.

Clause 35 - Quantities are liable to variation on other sides without entitling the contractor
to compensation on his account.

Clause 36 - Contractor shall himself make proper living accommodation water and sanitary
arrangement etc. for labour which ordinarily should be arranged through Employment
Exchange will give preference Exservicemen. He will have to remove any undesirable if
order by the department.

Clause 37 - Claims not preferred within 48 hours of occurrence are liable to be rejected.

Clause 38 - No extra payment shall be made to the contractor for making profits and
namusa in connection with the executing of work as per G.O. No. 355-3 B/6 XXIII-IB I
dated 22-6-66.

Clause 39 - During the course of construction if any emergency is forwarded due to any
clause or claim of work the contractor shall send a registered notice to the Executive
Engineer in charge within a fortnight of the origin of the claims. If he fails to do so on if he
postpones of such claims till the completion of works he will be entitled to on compensation.
Clause 40 - The contractor shall not influence the workman directly or indirect labour borne
on the Muster Ron or by any other contractor by paying higher wages or providing extra
facilities without the permission of the Executive Engineer and if does so contrary to the
above will be responsible for the loss or damage caused or claimed by other parties and
the decision of the Executive Engineer as to the amount of such damage shall be final and
binding on both parties.

Clause 41 - This agreement is subject to the standard specifications the clearance of size



shall be done by contractor at his own expenses.

Clause 42 - Income tax at the rate of 2% shall be deducted from the bill in terms of sub
section (i) section 194 (0) of Income Tax Act XVI of 1972,
For Family Planning

P ; Clause 43 -The contractor agrees to purssuade all his labour and other Employees
urpose in contract

including casual labour employed by him to adopt family planning teorhnics (including
voseetomo and tubectony) on lines with policies and programme announced by the State

Government from time to time in relation to the State Government from time to time in
relation to the State Government so far as may be applicable and to furnish to Engineer in

charge monthly report in this behalf.(G. O. No. 5032176-23CE/1975-76 Dated at Sept. 1976)
Schedule showing (approximate) material to be supplied from Public Works Store for works contracted to

be executed and the rates at which they are to be charged for, vide clause 12 of Conditions :

Rates at which the materials will be charged to the
Particulars contractor Place of delivery
Unit Rs. P.
Signature of contractor. Signature of Sub-Divisional Officer/

Executive Engineer




[.D. Form No. 112

PUBLIC WORKS DEPARTMENT, UTTAR PRADESH
TUBEWELL CONSTRUCTION DIVISION, AGRA.

ITEMS OF PERCENTAGE RATE-TENDER OF CONTRACTORS
Name of WOrK s

Name of CONraCtOr oo ereeaaaas

GENERAL RULES AND DIRECTIONS FOR THE GUIDANCE

OF CONTRACTORS

1. All works proposed for execution by contract will be notified in a form of invitation to tender pasted on a
board hung up in the office of

Sub-Divisional Officer
and signed by the ...
Executive Engineer

This form will state the work to be carried out, as well as the date for submitting and' opening tenders, and the
time allowed for carrying out the work also the amount of earnest money to be deposited with the tender, and the
amount of security deposit to be deposited by the successful tenderer and the percentages, if any, to be deducted from
bills. This set of contract documents consisting of copies of drawing and details of the proposed work specifications,
schedule of quantities of various items of works and a form of the printed conditions of contract together with the form
of tender to be used, signed for the purpose of identification

Sub-Divisional Officer
by the ..o and approved by the authority competent to make the contract shall be
Executive Engineer
available for public inspection at the office of
Sub-Divisional Officer
the e during the office hours.
Executive Engineer

2. In the event of the tender being submitted by a firm, it must be signed separately by each member thereof,
or, in the event of the absence of any partner, it must be signed on his behalf by a person holding a power of-attorney
authorizing him to do so.

3. Receipt for payments made on account of work when executed by a firm must also be signed by the
several, partners, except where the contractors are described in their tender as a firm in which case the receipt must be
signed in the name of the firm by one of the partners or by some other persons having authority to give effectual
receipts for the firm.



4. Any contractor who submits a tender shall fill up the prescribed form of tender striking out the alternative
offer on page 3 of the form not applicable to the case. Tenderers which propose any alteration in the work specified in
the form of notice inviting tender or in the time allowed for carrying out the work or which contain any other conditions
of any sort, or are not filled up in English or accompanied by the deposit of earnest money notified, will be liable to
rejection. Tenders shall have th~ name of the work to which they refer written outside the envelope.

5. (1) The Executive Engineer or his duly authorised -assistant will open tender In the presence of any
intending contractors who may be present at the time and will enter the amounts of several tenders in a comparative
statements in a suitable form. In the event of a tenedr being accepted, a receipt for the earnest money forwarded
herewith shall there upon be given to the contractor, who shall thereupon for the purpose of identification, sign copies
of the specification and other documents mentioned in rule 1. In the event of a tender being rejected the earnest money
forwarded with such unaccepted tender shall thereupon be returned to the contractor making the same.

(2) When tenders are received by the Sub-Divisional Officer he will open and deal with them in the manner
specified above, and will submit them to the Executive Engineer for orders. The earnest money if in currency notes
shall be credited in the cash-book and paid into the Treasury, a receipt in account form no. 3 being given to the party
tendering. If earnest money is preferred in any of the securities specified in rule 9, shall be entered in the register of
securities. Account forms 85 and 86. Earnest money received in currency notes shall be returned to unsuccessful
tenderers as soon as their tenders are rejected the usual stamp receipt being taken.

6. The accepting authority shall have the right of rejecting all or any of the tenders.

7. The receipt of an accountant or a clerk for the earnest money paid by the contractor will not be considered
as any acknowledgement of payment to

Sub-Divisional Officer
the .o and the contractor shall be responsible for seeing that he peocures a receipt signed
Executive Engineer

Sub-Divisional Officer

Executive Engineer.
8. The memorandum of work tendered for shall be filled in and completed in the office of
Sub-Divisional Officer

the oo before the tender form is issued.

Executive Engineer

9. The amount of the earnest money should ordinarily be Rs.
(a) When the amount of the tender not exceed Rs. 2,000 50
(b) When exceeding Rs. 2,000 and not exceeding Rs. 5000 100
(c) When exceeding Rs. 5000 and not exceeding Rs. 10,000 200

(d) For each additional Rs. 5,000 or portion of Rs. 5,000 a further sum of 100



Such earnest money shall be deposited by the contractor in Government Treasury or sub-treasury as laid
down in paragraphs 340 (b) (1), 344 and 345 (b) of the Financial Handbook, Volume V Par | Account Rules and

receipted treasury challan attached to the tender.

Note : The Officer calling for tender may, in special cases where it would be inconvenient for tenderers to
deposit money into Government treasury, relax the rule, and permit contractors to deposit earnest money with him in
cash or currency notes upto a limit of Rs. 100 instead of into a treasury. Such deposit> should be treated as "Public

Works Department Deposit".

TENDER FOR WORKS

*Hereby tender for the execution for the governor or Uttar Pradesh of the work
specified in the underwritten memorandum within the time specified in the
memorandum at the rate specified therein, and in accordance in all respects, with the
specification, designs, drawings and instructions in writing referred to in rule 1 hereof
and in clause 2 of the conditions of contract and with such materials as are provided for
by and in other respects in accordance with such conditions so far as applicable.

MEMORANDUM
(a) General description
(b) Estimated cost Rs.
(c) Estimated cost Rs.

(d) Time allowed for the work from date of written order to

Commence Months

ltem | ltem of | APProXimate Rate | () Tendéred

No work number of Unit Per _(e) Sanctioned
’ guantity (f) In figure

Rs. P. (f) in words

"I" or "We"

(a) If several sub-
work are included
they should be
detailed in a
separate list.

(b) Vide Rule 9
one page 9.

(e) Stride out the
alternative and
attach signature to
it.

N.B. - (When
tenders are to be
submitted at a
percentage above
or below the rate in
the sectioned
estimate the
information in all
the columns
should be filled by
the sub-divisional
Officer/Executive
Engineer).

2. In the case of
words when
contractors are
required to quote
their own rates for
the different items
of works the
column (f) should
be left blank for
tenders to fill in.



* ||I|| or "We"

*Strike out the
alternative and attach
signature to it

" " Give particulars and
number

* Signature of witness to
contractor’

signature..................
** Signature of
contractor before

submission of tender

* Here enter
“Recommended” or “Non
Recommended”

* Signature

* Signature

" Signature .....................
and official designation
of he accepting authority

..................................... tender at ..........ccccceevvveeien... per cent
above the rates entered above

+or
[T tender at the above rates.
Should this tender be accepted ............. hereby agreed to abide by

and fulfill all term and provisions of the conditions of contract annexed
to the approved set of contract documents, or in default thereof forfeit
and pay to Governor of Uttar Pradesh or his successor-in-office the
sums of money mentioned in the said conditions.

The sum of RS. ......cocoeeeae. is herewith forwarded in currency notes
as earnest money the full value of which shall be retained by
Government on account of the security deposit specified in clause | of
the conditions of contract.

Dated the ........oveviiieiiiiiiiieeeeee day of ..oooeieiiiiiiiieeee 19
* ------------------------------------------------------ ** ---------------------------------------------
WINESS oo,
AdAress ...,
(@ Tolol¥] 0= 11 [0 ] o SRR
* --------------------------------------------------------
* --------------------------------------------------------
Date ...cccoeeeviiiiiiiiennns Sub-Divisional Officer ...........cccccceeiiiin. Sub-
Division
* --------------------------------------------------------
* --------------------------------------------------------
Date .....cccccvvvvvvinnnnnn. Executive ENgiNEEr ..o,
Division
* -------------------------------------------------------
* -------------------------------------------------------
Date ....ccccvvvvvvvnnene Superintending Engineer ...........ccccocevvinnnnns Circle
* --------------------------------------------------------
*

Irrigation Works
The above tender is hereby me on behalf if the Governor of Uttar
Pradesh.

Dated the .........eeeevieeiiiiiiieeeee e day of oo 19






